STATE OF CALI FORNI A

06/ 20/ 02
11-172824
11-SD-56-1.8/6.6

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 40

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

ENG NEERS EST

R P

P
Bl D TOTAL

41, 087, 083. 20

42,570, 824. 90

42, 647, 156. 15

44,490, 940. 00

44,764, 000. 00

HE14

B I

, HE14

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS

D SUMMARY DEPARTMENT
I'N SAN DI EGO COUNTY | N SAN DI EGO

FROM CARMEL COUNTRY ROAD

OVERCROSSI NG TO CARVEL MOUNTAI N

ROAD OVERCRGOSSI NG

CONSTRUCT NEW 4 LANE FREEVAY

60, 058, 000. 00 AMOUNT UNDER 18, 970, 916. 80

Bl DDER | D

OF TRANSPORTATI ON

FEDERAL Al D NONE

Bl D245
PACE 1

06/ 24/ 02
CONTRACT CODE "A '
257 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

650

PERCENT UNDER EST 31.59

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC

W R CONNELLY | NC JO NT VENTURE
2585 BU SI NESS PARK DRI VE

VI STA CA 92083-8831

SUKUT CONSTRUCTI ON | NC MYERS
JO NT VENTURE

4010 W CHANDLER AVENUE
SANTA ANA CA 92704

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087
ERRECAS HANSON SJH

P O BOX 640
LAKESI DE CA 92040

KIEWT PACI FI C CO

P O BOX 1769
VACOUVER WA 98668

FAX

FAX

FAX

FAX

FAX

760 727-9767
00772589
760 727-9803

714 540-5351
00554278
714 540-1434

909 684-5360
00140069
909 788-2449

619 390- 6400
00687888
619 443-3002

360 693-1478
00433176
360 693-5582

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11-172824
11-SD-56-1
06/ 20/ 02

46, 435, 114. 80

49, 874, 526. 00

4

1

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

HERZOG CONTRACTI NG CORP AND

R E MONKS CONSTRUCTI ON COVPANY
A JO NT VENTURE

P O BOX 2510

OCEANSI DE CA 92051

714 835-4612
00484452
FAX 714 835-2186

760 966- 0600
00770104

FAX 760 966- 0150

Bl D245
PAGE 2
06/ 24/ 02

CC PREF CLAI MED

CC PREF CLAI MED



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 24/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CROVWN FENCI NG
SANTE FE SPRI NGS CA

GRANI TE
ESCONDI DO CA

I AFD
CORONA CA

MALCOLM DRI LLI NG
VI STA CA

MODERN ALLOYS
STANTON CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

REG ONAL STEEL
CLAREMONT CA

REYCON
SANTA PAULA CA

SAPPER
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

FENCE AND RELATED ( PARTI AL)

ASPHALT PAVI NG BASE AND RELATED ( PARTI AL)

STEEL PI LI NG AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE PI LI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

LANDSCAPI NG, | RRI GATI ON AND EROSI ON CONTRCL ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

MASONRY SOUND WALLS AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)



11-172824 Bl D245

11-SD-56-1 PAGE 4

06/ 20/ 02 06/ 24/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SELECT ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)
SPRI NG VALLEY CA
S| ERRA NEVADA OVERHEAD S| GN STRUCTURES AND RELATED ( PARTI AL)
SAN FERNANDO CA
VALLEY CONCRETE SLOPE AND DI TCH PAVI NG AND RELATED ( PARTI AL)

SYLVAR CA



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

06/ 24/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C L CONSTRUCTI ON
ONTARI O CA

AVAR
CAVPBELL CA

BARTHEMEW
WOODLAND CA

CRANVEYOR
SOQUTH EL MONTE CA

CROWN FENCE
SANTA FE SPRI NGS CA

I AFD
CORONA CA

MALCOLM DRI LLI NG
VI STA CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PACI FI C COAST
SAN DI EGO CA

PACI FI C RESTORATI ON GROUP
CORONA CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ERS

POST TENSI ONI NG

PORTLAND CEMENT CONCRETE PAVI NG

ALUM NUM RAI L

FENCE AND RAI LI NG

PI LE DRI VE

CAST IN DRI LLED HOLE PI LE

VETAL BEAM GUARD RAI L

ELECTRI CAL

REBAR

ERCSI ON CONTRCL, PLANTI NG AND | RRI GATI ON



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
06/ 24/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

REYCON
SANTA PAULA CA

ROVERO
SAN DI EGO CA

SI ERRA NEVADA
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS

SOUNDWALL MASONRY

ASPHALT PAVI NG

OVERHEAD SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCAJON GRADI NG
LAKESI DE CA

AVAR CONSTRUCTI ON
CAMPBELL CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CROWN FENCE
SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

ERCSI ON CONTRCL
CHI NO CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE

WATER AND SEVEER

STRESSI NG

PORTLAND CEMENT CONCRETE PAVI NG

FENCE, METAL BEAM GUARD RAI LS AND ROADSI DE SI GNS

LANDSCAPI NG

SLOPE PAVI NG

CONSTRUCI TON SI GNS



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
06/ 24/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

I AFD
CORONA CA

MALCOLM DRI LLI NG
VI STA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

REG ONAL STEEL
CLAREMONT CA

REYCON
SANTA PAULA CA

SELECT ELECTRI C
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

DRI VEN PI LE

CAST IN DRILLED HCOLE PI LE

ERCSI ON CONTROL AND TEMPORARY ERGCSI ON CONTROL

REBAR

MASONRY

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVERI CAN CONCRETE
SAN MARCOS CA

ATLAS FENCE CO
SAN DI EGO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CT MINC
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

M SCELLANEQUS M NOR CONCRETE AND SLOPE PROTECTI ON

FENCI NG AND SI GNS ( PORTI ON)

PRESTRESSI NG CAST | N PLACE CONCRETE

CONCRETE BARRI ER



11-172824
11-SD-56-1

06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
06/ 24/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FONTANA STEEL C M C STEEL GROUP
RANCHO CUCAMONGA CA

FOUNDATI ON PI LE I NC
FONTANA CA

LUDW G MASONRY
SAN DI EGO CA

M AND K CONSTRUCTI ON
EL CAJON CA

MALCOLM DRI LLI NG I NC
VI STA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

SELECT ELECTRI C
SPRI NG VALLEY CA

WASHI NGTON GROUP | NT
H GHLAND CA

REI NFCRCI NG STEEL

FURNI SH AND DRI VE PI LE

MASONRY SCUNDWALL

M NOR CONCRETE, M NOR STRUCTURE

CAST IN DRI LLED HOLE PI LI NG

EROSI ON CONTRCL ( PORTI ON)

ROCK BLANKET, | RRI GATI ON AND LANDSCAPE ( PORTI ON)

PORTLAND CEMENT CONCRETE PAVEMENT

ELECTRI CAL

BRI DGE CONCRETE ( PORTI ON)



11-172824 Bl D245

11-SD-56-1 PAGE 9

06/ 20/ 02 06/ 24/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVAR CONSTRUCTI ON SYSTEMS POST TENSI ONI NG
CAMPBELL CA
CTM CONCRETE WALL BARRI ER
RANCHO CORDOVA CA
CROWN FENCE FENCE
SANTA FE SPRI NGS CA
FOUNDATI ON PI LE FURNI SH AND | NSTALL PI LE
FONTANA CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE PI LE
STANTON CA
MARNE CONSTRUCTI ON CLEARI NG AND GRUBBI NG CURB AND GUTTER
CRANGE CA
MODERN ALLOYS VETAL BEAM GUARD RAI L
STANTON CA
PACI FI C COAST STEEL REI NFORCI NG STEEL
SAN DI EGO CA
PACI FI C RESTORATI ON GROUP LANDSCAPE, | RRI GATI ON AND TEMPORARY EROSI ON CONTROL
CORONA CA
ROVERO GENERAL CONSTRUCTI ON CORP ASPHALT CONCRETE
ESCONDI DO CA
SELECT ELECTRI C ELECTRI C

SPRI NG VALLEY CA
CONTI NUED ON NEXT PAGE



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

06/ 24/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SOQUTHWEST DI TCH
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

SLOPE PAVI NG AND V DI TCH

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAVPBELL CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CROWN FENCE
SANTA FE SPRI NGS CA

DALEY C C A C JAO NT VENTURE
SAN DI EGO CA

I NTRA AVERI CAN
CORONA CA

MALCOLM DRI LLI NG
| RW NDALE CA

PACI FI C RESTORATI ON
CORONA CA

REG ONAL STEEL
CLAREMONT CA

CONTI NUED ON NEXT PAGE

PRESTRESS

EDCGE DRAIN

PORTLAND CEMENT CONCRETE PAVI NG

FENCI NG AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

DRI VEN PI LE

CAST I N DRI LLED HCOLE

ERCSI ON CONTRCOL, LANDSCAPE, | RRI GATI ON AND ROCK BLANKET

REBAR



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 11
06/ 24/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

REYCON
SANTA PAULA CA

SAPPER
SPRI NG VALLEY CA

SELECT ELECTRI C
SPRI NG VALLEY CA

SI GNS AND PI NNI CK
EL CAJON CA

SOQUTHWEST V DI TCH
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

MASONRY

M NOR CONCRETE AND M NOR STRUCTURE

ELECTRI CAL

EARTH WORK

SHOTCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

COFFMAN SPECI ALTIES I NC
4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

D AND N CONCRETE PUMPI NG | NC
P O BOX 3595
GARDENA CA 90247

DYW DAG
2154 SOUTH STREET
LONG BEACH CA 90805

CONTI NUED ON NEXT PAGE

FENCI NG AND GUARD RAI L

CONCRETE PAVEMENT AND JO NT SEAL

FURNI SH AND PUMP CONCRETE

PRESTRESSI NG



11-172824 Bl D245

11-SD-56-1 PAGE 12

06/ 20/ 02 06/ 24/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FOUNDATI ON PI LE I NC FURNI SH AND DRI VE PI LE
P O BOX 1167

FONTANA CA 92334

MALCOLM DRI LLI NG COVPANY CAST IN DRI LLED HOLE PI LES
2125 LA M RADA DRI VE
VI STA CA 92083

PACI FI C COAST STEEL | NC REBAR
7155 M SSI ON GORGE ROAD
SAN DI EGO CA 92120

PACI FI C RESTORATI ON GROUP | NC ERCSI ON CONTROL
1280 NMAGNOLI A AVENUE
CORONA CA 92879

REYCON CONSTRUCTI ON | NC SOUNDWAL L
1795 LEMONWOOD DRI VE
SANTA PAULA CA 93061

ROVERO GENERAL CONSTRUCTI ON COVPANY ASPHALT PAVI NG
2150 NORTH CENTRE CITY STE 1
ESCONDI CO CA 92026

SAPPER CONSTRUCTI ON COVPANY M NOR CONCRETE
9148 Bl RCH STREET
SPRI NG VALLEY CA 91977

SELECT ELECTRI C I NC ELECTRI CAL
P O BOX 1457
SPRI NG VALLEY CA 91977

SOQUTHWEST V DI TCH | NC SLOPE PAVI NG AND DI TCH LI NI NG
3625 PLACENTI A LANE
RI VERSI DE CA 92501

CONTI NUED ON NEXT PAGE



11-172824
11-SD-56-1
06/ 20/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 13
06/ 24/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 T C CONSTRUCTI ON
10510 PROSPECT AVENUE
SANTEE CA 92071

UNDERGROUND



11-172824 Bl D245

11- SD-56- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 20/ 02 06/ 24/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 50, 000. 00* 50, 000. 00
2 023788 ELECTRONI C MOBI LE DI ARY COMPUTER SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
DATA DELI VERY
3 070018 TI ME- RELATED OVERHEAD VDAY 560 3, 600. 00 2,016, 000. 00
4 023789 TEMPORARY FENCE ( ESA) M 3, 530 7.00 24, 710. 00
5 023790 TEMPORARY STEEL PLATE COVER EA 3 1, 100. 00 3, 300. 00
6 023791 TEMPORARY 450 MM CULVERT M 72 95. 00 6, 840. 00
7 023792 TEMPORARY ASPHALT CONCRETE APRON EA 3 1, 100. 00 3, 300. 00
8 023793 TEMPORARY | NLET EA 3 2, 400. 00 7,200. 00
9 023794 TEMPORARY ROCK SLOPE PROTECTI ON VB 2 90. 00 180. 00
(BACKI NG NO. 2, METHOD B)
10 (F) 023795 TEMPORARY | RRI GATI ON SUPPLY LI NE M 426 42.00 17, 892. 00
11 023796 TEMPORARY 100 MV BLOW OFF ASSEMBLY EA 1 3, 200. 00 3, 200. 00
12 023797 TEMPORARY 50 MV COVBI NATI ON Al R AND EA 1 2, 400. 00 2, 400. 00
VACUUM VALVE
13 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
14 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 185, 000. 00* 185, 000. 00
15 (S) 074023 TEMPORARY EROSI ON CONTROL HA 200 4,112.00 822, 400. 00
16 (S) 023798 TEMPORARY EROS|I ON CONTROL HA 99 6, 852. 00 678, 348. 00
( BONDED FI BER MATRI X)
17 023799 TEMPORARY GRAVEL BAG EA 13, 000 10. 00 130, 000. 00
18 023800 TEMPORARY CONCRETE WASHOUT EA 23 1, 100. 00 25, 300. 00
19 023801 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 24 2, 900. 00 69, 600. 00
20 023802 TEMPORARY DESI LTI NG BASI N EA 6 26, 000. 00 156, 000. 00
21 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 16, 000. 00* 16, 000. 00
22 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00* 16, 000. 00
23 (S) 120120 TYPE |11 BARRI CADE EA 96 90. 00 8, 640. 00
24 (S) 120140 BARRI CADE (LEFT I N PLACE) EA 5 110. 00 550. 00
25 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 6, 810 3.70 25, 197. 00
26 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 15 72. 00 1, 080. 00
27 (S) 023803 TRAFFI C PLASTI C DRUMB EA 400 220. 00 88, 000. 00
28 (S) 120300 TEMPORARY PAVENMENT MARKER EA 540 3.40 1, 836. 00
29 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 12, 000. 00 48, 000. 00
30 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 3, 500. 00* 3, 500. 00
31 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 7,590 10. 00 75, 900. 00
32 150206 ABANDON CULVERT EA 8 700. 00 5, 600. 00
33 150227 ABANDON PI PELI NE EA 2 400. 00 800. 00



11-172824 Bl D245

11- SD-56- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
06/ 20/ 02 06/ 24/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 150605 REMOVE FENCE M 1, 260 12. 50 15, 750. 00
35 150645 REMOVE BARRI CADE EA 9 100. 00 900. 00
36 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 55. 00 660. 00
37 150717 REMOVE TRAFFI C STRI PE AND PAVENENT MR 640 11. 00 7, 040. 00

MARKI NG
38 150730 REMOVE CHANNEL| ZERS EA 45 5. 00 225. 00
39 150742 REMOVE ROADSI DE SI GN EA 17 150. 00 2, 550. 00
40 (S) 150760 REMOVE S| GN STRUCTURE EA 1 1, 960. 00 1, 960. 00
41 150820 REMOVE | NLET EA 6 450. 00 2, 700. 00
42 150821 REMOVE HEADWALL EA 5 500. 00 2,500. 00
43 150860 REMOVE BASE AND SURFACI NG VB 1, 980 7.00 13, 860. 00
44 152604 MODI FY | NLET EA 5 1, 500. 00 7,500. 00
45 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 320 38. 00 12, 160. 00
(60 MM MAXI MUM)

46 153210 REMOVE CONCRETE VB 220 20. 00 4, 400. 00
47 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 230 30. 00 6, 900. 00
48 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 12 70. 00 840. 00
49 160101 CLEARI NG AND GRUBBI NG HA 66 1, 300. 00 85, 800. 00
50 160120 REMOVE TREE EA 98 125. 00 12, 250. 00
51 170101 DEVELOP WATER SUPPLY LS LUMP SUM 100, 000. 00* 100, 000. 00
52 190101 ROADWAY EXCAVATI ON VB 1, 570, 000 1.82 2,857, 400. 00
53 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 11, 393 17.00 193, 681. 00
54 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 3, 160 9.00 28, 440. 00
55 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 425 27. 00 11, 475. 00
56 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 8, 057 50. 00 402, 850. 00
57 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 450 80. 00 36, 000. 00
58 193114 SAND BACKFI LL VB 60 70. 00 4, 200. 00
59 (F) 193119 LEAN CONCRETE BACKFI LL VB 390 75. 00 29, 250. 00
60 194001 DI TCH EXCAVATI ON VB 620 29. 00 17, 980. 00
61 198001 | MPORTED BORROW VB 35, 000 5. 00 175, 000. 00
62 (S) 024135 NATI VE TOPSO L VB 22, 000 6. 00 132, 000. 00
63 (S) 200114 ROCK BLANKET MR 2, 960 60. 00 177, 600. 00
64 (S) 203001 EROS| ON CONTROL ( BLANKET) MR 13, 200 5. 34 70, 488. 00
65 (S) 203014 FI BER ( EROSI ON CONTROL) KG 73, 100 .44 32, 164. 00
66 (S) 203021 FI BER ROLLS M 37, 300 6. 00 223, 800. 00
67 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 78, 000 .44 34, 320. 00
68 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 8 400. 00 3, 200. 00
69 (S) 023804 MOVE- | N MOVE- OUT EA 7 400. 00 2, 800. 00

( TEMPORARY EROCSI ON CONTRQOL)



11-172824 Bl D245

11- SD-56- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
06/ 20/ 02 06/ 24/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (S) 023805 PURE LI VE SEED ( EROSI ON CONTROL) KG 170 98. 00 16, 660. 00
(TYPE 1)

71 (S) 023806 PURE LI VE SEED ( EROSI ON CONTROL) KG 690 62. 00 42,780. 00
(TYPE 2)

72 (S) 023807 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 187. 00 20, 570. 00
(TYPE 3)

73 (S) 023808 PURE LI VE SEED ( EROSI ON CONTROL) KG 300 71. 00 21, 300. 00
(TYPE 4)

74 (S) 023809 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 575. 00 6, 325. 00
(TYPE 5)

75 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1,220 2.00 2, 440. 00

76 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 7,320 1.70 12, 444. 00

77 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 35, 000. 00* 35, 000. 00

78 (S) 023810 TRUCK WATERI NG LS LUMP SUM 25, 000. 00* 25, 000. 00

79 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 95, 000. 00* 95, 000. 00

80 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 1,147 140. 00 160, 580. 00

81 (S) 208304 WATER METER EA 7 26, 000. 00 182, 000. 00

82 (S) 208435 50 MM BACKFLOW PREVENTER ASSENMBLY EA 1 2, 800. 00 2, 800. 00

83 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 1,130 90. 00 101, 700. 00
POLYETHYLENE Pl PE CONDUI T

84 220101 FI NI SH NG ROADVAY LS LUMP SUM 40, 000. 00* 40, 000. 00

85 260201 CLASS 2 AGGREGATE BASE VB 96, 300 25.00 2, 407, 500. 00

86 290211 ASPHALT TREATED PERVEABLE BASE VB 9, 830 65. 00 638, 950. 00

87 390155 ASPHALT CONCRETE ( TYPE A) TONN 43, 400 49. 20 2,135, 280. 00

88 393001 PAVEMENT REI NFORCI NG FABRI C MR 330 7.00 2,310. 00

89 394001 PLACE ASPHALT CONCRETE DI KE M 5, 600 2.30 12, 880. 00

90 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 4,230 15. 00 63, 450. 00
AREA)

91 023811 ASPHALTI C EMULSI ON TONN 27 250. 00 6, 750. 00
(FOG SEAL COAT AND PAI NT BI NDER)

92 401000 CONCRETE PAVENMENT VB 22, 700 115. 00 2, 610, 500. 00

93 404092 SEAL PAVEMENT JOI NT M 32, 500 2.50 81, 250. 00

94 490505 FURNI SH STEEL PILING (HP 250 X 62) M 1,623 32. 00 51, 936. 00

95 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 89 1, 100. 00 97, 900. 00

96 490511 FURNI SH STEEL PILING (HP 250 X 85) M 1,776 42.00 74,592. 00

97 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 100 1, 100. 00 110, 000. 00

98 490570 FURNI SH STEEL PILING (HP 360 X 174) M 109 124. 00 13, 516. 00

99 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 237 140. 00 313, 180. 00

Pl LI NG
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100 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 67 920. 00 61, 640. 00
Pl LI NG
101 490774 FURNI SH PI LI NG ( CLASS 625C) M 1,173 77.00 90, 321. 00
( ALTERNATI VE V)
102 (S) 490775 DRI VE Pl LE (CLASS 625C) (ALTERNATI VE V) EA 128 1, 100. 00 140, 800. 00
103 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 500, 000. 00* 500, 000. 00
104 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 885 300. 00 865, 500. 00
105 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 15, 261 390. 00 5,951, 790. 00
106 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 194 370. 00 71, 780. 00
107 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 1, 284 300. 00 385, 200. 00
(TYPE N)
108 (F) 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 119 780. 00 92, 820. 00
109 (F) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 151 700. 00 105, 700. 00
110 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 386 900. 00 347, 400. 00
111 (F) 023812 M NOR CONCRETE (M NOR STRUCTURE) VB 442 290. 00 128, 180. 00
( CONRETE ENCASEMENT)
112 (F) 511064 FRACTURED RI B TEXTURE M2 606 75. 00 45, 450. 00
113 (F) 048987 COBBLESTONE TEXTURE MR 171 150. 00 25, 650. 00
114 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 2,027 190. 00 385, 130. 00
115 023813 300 MM CUT- OFF WALL EA 2 5, 800. 00 11, 600. 00
116 023814 600 MM CUT- OFF WALL EA 4 3, 700. 00 14, 800. 00
117 023815 900 MM CUT- OFF WALL EA 3 6, 000. 00 18, 000. 00
118 (S) 519117 JONT SEAL (MR 30 MV M 52 130. 00 6, 760. 00
119 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 31 520. 00 16, 120. 00
120 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 63 560. 00 35, 280. 00
121 (S) 519142 JONT SEAL (MR 40 MV) M 114 160. 00 18, 240. 00
122 (S) 519144 JONT SEAL (MR 50 MV) M 182 170. 00 30, 940. 00
123 ( SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 2,380, 836 .95 2,261, 794. 20
124 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 11, 560 1. 00 11, 560. 00
125 520117 WELDED HEADED BAR REI NFORCEMENT EA 602 100. 00 60, 200. 00
126 (S) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 4,568 6. 00 27, 408. 00
W TH WALKWAY)
127 ( SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 4,568 3.00 13, 704. 00
W TH WALKWAY)
128 ( SF) 560208 FURNI SH SI GN' STRUCTURE ( TUBULAR) KG 18, 105 5. 00 90, 525. 00
129 ( SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 18, 105 .20 3, 621. 00
130 ( SF)560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 1, 850 5. 60 10, 360. 00
131 ( SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 1, 850 1.40 2, 590. 00



11-172824 Bl D245

11- SD-56- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 18
06/ 20/ 02 06/ 24/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

132 (SF) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 5, 980 5.20 31, 096. 00

133 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 5, 980 .50 2,990. 00

134 (SF)561008 760 MM CAST- | N- DRI LLED- HOLE M 16 1, 200. 00 19, 200. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

135 (SF) 561010 1070 MM CAST- | N DRI LLED- HOLE M 27 830. 00 22, 410. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

136 566011 ROADSI DE SI GN - ONE POST EA 66 250. 00 16, 500. 00

137 566012 ROADSI DE SI GN - TWO POST EA 3 1, 050. 00 3, 150. 00

138 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 20 180. 00 3., 600. 00
METHOD)

139 023816 I NSTALL 1500 MM HI GH DENSI TY M 340 240. 00 81, 600. 00
POLYETHYLENE PI PE

140 650069 450 MM REI NFORCED CONCRETE Pl PE M 55 110. 00 6, 050. 00

141 650075 600 MV REI NFORCED CONCRETE Pl PE M 2, 820 140. 00 394, 800. 00

142 650077 750 MM REI NFORCED CONCRETE Pl PE M 340 270. 00 91, 800. 00

143 650079 900 MV REI NFORCED CONCRETE Pl PE M 220 240. 00 52, 800. 00

144 650081 1050 MM REI NFORCED CONCRETE PI PE M 300 315. 00 94, 500. 00

145 650084 1200 MM REI NFORCED CONCRETE Pl PE M 370 455. 00 168, 350. 00

146 650089 1500 MM REI NFORCED CONCRETE PI PE M 290 480. 00 139, 200. 00

147 664098 600 MM Bl TUM NOUS COATED CORRUGATED M 490 180. 00 88, 200. 00
STEEL PIPE (3.51 MV THI CK)

148 664111 900 MM BI TUM NOUS COATED CORRUGATED M 29 325. 00 9, 425. 00
STEEL PIPE (3.51 MV THI CK)

149 664125 1350 MM BI TUM NOUS COATED CORRUGATED M 140 450. 00 63, 000. 00
STEEL PIPE (3.51 MM THI CK)

150 664135 1800 MM BI TUM NOUS COATED CORRUGATED M 140 635. 00 88, 900. 00
STEEL PIPE (3.51 MM THI CK)

151 680931 150 MV PERFORATED PLASTI C Pl PE M 3, 420 47.00 160, 740. 00
UNDERDRAI N

152 680933 200 MM PERFORATED PLASTI C M 2, 530 60. 00 151, 800. 00
Pl PE UNDERDRAI N

153 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 11, 000 20. 00 220, 000. 00

154 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 2,720 36. 00 97, 920. 00

155 023817 PULL BOX (EDGE DRAI N) EA 57 150. 00 8, 550. 00

156 023818 200 MM CORRUGATED PLASTI C Pl PE M 160 46. 00 7. 360. 00
DOARDRAI N

157 690282 600 MM Bl TUM NOUS COATED CORRUGATED M 500 178. 00 89, 000. 00

STEEL Pl PE DOWNDRAI N
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158 690289 900 MM BI TUM NOUS COATED CORRUGATED M 28 255. 00 7, 140. 00
STEEL Pl PE DOWNDRAI N

159 023819 50 MM COMBI NATI ON Al R AND VACUUM VALVE EA 7 1, 700. 00 11, 900. 00

160 023820 100 MV COVBI NATI ON Al R AND VACUUM VALVE EA 2 2,900. 00 5, 800. 00

161 023821 600 MM BUTTERFLY VALVE EA 4 8, 700. 00 34, 800. 00

162 023822 3 ANODE CATHODI C TEST STATI ON EA 6 1, 900. 00 11, 400. 00

163 023823 CATHODI C TEST STATION - 2 WRE EA 2 975. 00 1, 950. 00

164 023824 750 MM BUTTERFLY VALVE EA 2 10, 400. 00 20, 800. 00

165 023825 25 MM COMBI NATI ON Al R AND VACUUM VALVE EA 4 1, 400. 00 5, 600. 00

166 023826 300 MM DUCTI LE | RON PI PE CLASS 53 WTH M 250 330. 00 82, 500. 00
RESTRAI NED JO NT

167 023827 300 MM POLYVI NYL CHLORI DE CLASS 150 M 16 350. 00 5, 600. 00

168 023828 380 MM SDR 35 PCOLYVI NYL CHLORI DE PI PE M 160 105. 00 16, 800. 00

169 023829 ANCHOR BLOCK EA 5 720. 00 3, 600. 00

170 023830 300 MM FLEXI BLE EXPANSI ON JO NT W TH EA 4 5, 600. 00 22,400. 00
MECHANI CAL JO NT ENDS

171 703574 450 MM VWELDED STEEL PI PE (9.53 MM THI CK) M 50 304. 00 15, 200. 00

172 023831 ACCESS MANHOLE BURI ED EA 1 1,100. 00 1,100. 00

173 023832 ACCESS MANHOLE NON- BURI ED EA 3 3, 800. 00 11, 400. 00

174 023833 TELEVI SI ON | NSPECTI ON LS LUWVP SUM 11, 000. 00* 11, 000. 00

175 023834 300 MM DUCTI LE | RON PI PE CLASS 250 M 160 380. 00 60, 800. 00

176 023835 300 MM PCLYVI NYL CHLORI DE C- 900 M 240 190. 00 45, 600. 00
RECYCLED WATER PI PELI NE

177 023836 600 MM CEMENT MORTAR LI NED AND TAPE M 1,270 316. 00 401, 320. 00
COATED (4.00 MM THI CK) STEEL RECYCLED

178 023837 750 MM CEMENT MORTAR LI NED AND TAPE M 160 572.00 91, 520. 00
COATED (12.5 MM THI CK) STEEL RECYCLED

179 023838 900 MM CEMENT MORTAR LI NED AND TAPE M 160 700. 00 112, 000. 00
COATED (12.5 MM THI CK) STEEL RECYCLED

180 707479 900 MM REI NFORCED CONCRETE PI PE RI SER M 25 400. 00 10, 000. 00

181 208494 100 MM GATE VALVE EA 5 670. 00 3, 350. 00

182 208495 150 MM GATE VALVE EA 2 680. 00 1, 360. 00

183 705954 300 MM GATE VALVE EA 2 1, 900. 00 3, 800. 00

184 023839 50 MM BLOW OFF ASSEMBLY EA 4 1, 720. 00 6, 880. 00

185 023840 100 MM BLOW CFF ASSEMBLY EA 6 2, 200. 00 13, 200. 00

186 023841 150 MM BLOW OFF ASSEMBLY EA 2 2,400. 00 4, 800. 00

187 (S) 023842 600 MM STEEL PI PE SLEEVE M 160 388. 00 62, 080. 00

188 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 120 80. 00 9, 600. 00
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189 721009 ROCK SLOPE PROTECTI ON VB 1, 880 57. 00 107, 160. 00
(FACING METHOD B)
190 721011 ROCK SLOPE PROTECTI ON VB 25 85. 00 2,125.00
(BACKI NG NO. 2, METHOD B)
191 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 540 60. 00 32, 400. 00
192 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) MB 120 75. 00 9, 000. 00
193 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 333 300. 00 99, 900. 00
194 (F) 048988 SLOPE PAVI NG ( COBBLE) M2 2,204 30. 00 66, 120. 00
195 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 240 447.00 107, 280. 00
196 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) VB 290 275. 00 79, 750. 00
197 729010 ROCK SLOPE PROTECTI ON FABRI C M2 4,010 1. 00 4,010. 00
198 731502 M NOR CONCRETE (M SCELLANEQUS VB 630 317. 00 199, 710. 00
CONSTRUCTI ON)
199 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 19, 574 1. 00 19, 574. 00
200 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 15, 927 4.00 63, 708. 00
201 (S) 800392 CHAI N LI NK FENCE (TYPE CL- 1.8, M 15, 400 48. 00 739, 200. 00
VI NYL- CLAD)
202 (S) 023843 CHAI N LI NK FENCE M 820 126. 00 103, 320. 00
(TYPE CL 3.6, VINYL CLAD)
203 (S) 802586 1.2 M CHAIN LI NK GATE (TYPE CL-1.8, EA 5 500. 00 2, 500. 00
VI NYL- CLAD)
204 023844 4.3 M CHAIN LI NK GATE EA 1 1, 250. 00 1, 250. 00
(TYPE CL - 1.8, VINYL CLAD)
205 820107 DEL| NEATOR ( CLASS 1) EA 63 50. 00 3, 150. 00
206 820110 M LEPCST MARKER EA 8 200. 00 1, 600. 00
207 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 87 16. 00 1,392. 00
208 (S) 832001 METAL BEAM GUARD RAI LI NG M 1, 890 72. 00 136, 080. 00
209 ( SF) 048989 ALUM NUM BRI DGE RAI LI NG M 362 333. 00 120, 546. 00
210 ( SF)833032 CHAI'N LI NK RAI LI NG (TYPE 7) M 211 123.00 25, 953. 00
211 (F) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 1,042 94. 00 97, 948. 00
212 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 2,094 80. 00 167, 520. 00
213 (F) 048990 CONCRETE BARRI ER ( TYPE BP 25) M 381 100. 00 38, 100. 00
214 023845 CONCRETE BARRI ER ( TYPE BP25 B) M 550 215. 00 118, 250. 00
215 (F) 833195 CONCRETE BARRI ER ( TYPE 29) M 322 200. 00 64, 400. 00
216 (S) 839521 CABLE RAI LI NG M 120 76. 00 9, 120. 00
217 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 22 150. 00 3, 300. 00
218 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 17 2,100. 00 35, 700. 00
219 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 15 616. 00 9, 240. 00
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220 (S) 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 11 885. 00 9, 735. 00
221 (S) 839570 RETURN SECTI ON EA 10 45. 00 450. 00
222 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 28 410. 00 11, 480. 00
223 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 10 5, 350. 00 53, 500. 00
224 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 10 355. 00 3, 550. 00
225 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 40, 000. 00 40, 000. 00
226 (F) 048991 CONCRETE BARRI ER ( TYPE BP 732) M 358 140. 00 50, 120. 00
227 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 220 27. 00 5, 940. 00
228 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 35 3.00 105. 00
229 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 060 2.55 5, 253. 00
230 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 540 2.30 1, 242.00

(BROKEN 3.66 M- 0.92 M
231 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 280 1.25 350. 00
(BROKEN 5.18 M- 2.14 M

232 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 53, 900 .30 16, 170. 00
233 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,730 1. 30 6, 149. 00
234 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,150 2.80 8, 820. 00
235 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 60, 000. 00* 60, 000. 00
236 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 60, 000. 00* 60, 000. 00
237 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 60, 000. 00* 60, 000. 00
238 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
239 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2, 500. 00 2, 500. 00
240 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 1, 450 20. 00 29, 000. 00
241 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 1, 820 20. 00 36, 400. 00
242 (S) 860931 TRAFFI C MONI TORI NG STATI ON' ( LOCATI ON 1) LS LUMP SUM 6, 000. 00* 6, 000. 00
243 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 6, 000. 00* 6, 000. 00
244 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 6, 000. 00* 6, 000. 00
245 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUMP SUM 10, 000. 00* 10, 000. 00
246 (S) 860935 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 5) LS LUMP SUM 6, 000. 00* 6, 000. 00
247 (S) 860936 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 6) LS LUMP SUM 6, 000. 00* 6, 000. 00
248 (S) 860791 COVMUNI CATI ON CONDUI T LS LUMP SUM 100, 000. 00* 100, 000. 00
249 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 50, 000. 00* 50, 000. 00
250 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 40, 000. 00* 40, 000. 00
251 (S) 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 30, 000. 00* 30, 000. 00
252 (S) 861490 REMOVE FLASHI NG BEACON AND LI GHTI NG LS LUMP SUM 2, 500. 00* 2, 500. 00
253 994925 Bl CYCLE BARRI ER PCST EA 14 450. 00 6, 300. 00
254 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
255 668177 JACKED 600 MM Bl TUM NOUS COATED M 30 970. 00 29, 100. 00

CORRUGATED STEEL PI PE
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256 190139 ROADWAY EXCAVATI ON ( UNSUI TABLE NMATERI AL) VB 12, 000 10. 00 120, 000. 00
257 999990 MOBI LI ZATI ON LS LUWVP SUM 4, 000, 000. 00* 4, 000, 000. 00

TOTAL 41,087, 083. 20
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.00
120.

00
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1568000.
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1350.
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1350.
3000.
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5538.
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2800.
7500.
265000.
920000.
772200.
52000.
41400.
168000.
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15000.
45000.
6240.
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27240.
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20000.
2160.
40000.
3000.
75900.
2800.
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8820.
360.
900.
9600.
1125.
2040.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

50, 000. 00* 50000
1, 550. 00* 1550.
1, 250. 00 700000.
14. 50 51185.
425. 00 1275.
135. 00 9720.
1, 000. 00 3000.
2, 950. 00 8850.
475. 00 950.
95. 00 40470.
2,450. 00 2450.
1, 250. 00 1250.
11, 000. 00* 11000.
75, 000. 00* 75000.
4, 500. 00 900000.
7, 700. 00 762300.
2.20 28600.
540. 00 12420.
5, 000. 00 120000.
16, 000. 00 96000.
13, 000. 00* 13000.
65, 000. 00* 65000.
60. 00 5760.
300. 00 1500.
3. 80 25878.
73. 00 1095.
125. 00 50000.
3.50 1890.
10, 000. 00 40000.
3, 600. 00* 3600.
23.00 174570.
700. 00 5600.
2, 600. 00 5200.
12.50 15750.
105. 00 945.
31. 00 372.
12. 00 7680.
2.50 112.
140. 00 2380.

Bl D245
PAGE 23
06/ 24/ 02
FI FTH
Bl D AMOUNT
20, 000. 00* 20000.
5, 000. 00* 5000.
3, 000. 00 1680000.
2.50 8825.
450. 00 1350.
90. 00 6480.
500. 00 1500.
700. 00 2100.
250. 00 500.
13. 00 5538.
1, 000. 00 1000.
500. 00 500.
5, 000. 00* 5000.
55, 000. 00* 55000.
4,900. 00 980000.
7, 600. 00 752400.
2.20 28600.
500. 00 11500.
2, 000. 00 48000.
8, 000. 00 48000.
15, 000. 00* 15000.
65, 000. 00* 65000.
75. 00 7200.
10. 00 50.
3.70 25197.
72.00 1080.
50. 00 20000.
3.40 1836.
15, 000. 00 60000.
3, 000. 00* 3000.
10. 00 75900.
250. 00 2000.
350. 00 700.
12. 50 15750.
75. 00 675.
50. 00 600.
11.00 7040.
2.00 90.
100. 00 1700.
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20100.
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140.
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100.

85.
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65.
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1.
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.00
.00
. 00*
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.00
.00
.00
.00
.00
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.40
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.00
.25
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00*
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396000.
17150.
100000.
3140000.
227860.
173800.
21250.
402850.
5850.
8400.
39000.
15500.
315000.
176000.
148000.
31680.
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19500.
3600.
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100.
100.
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29.
1.
14.
92.
5.

1.

6.

305.
305.
90.
80.
175.
62.
705.

1.
45, 000.
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. 00*
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.00
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00
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65
00
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30
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00

.40

00
00
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.50

60
00*
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396000.
11270.
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221200.
12750.
805700.
45000.
9600.
68250.
17980.
57750.
308000.
272320.
69960.
80410.
223800.
31200.
2440.
2135.
15300.
55200.
19250.
18600.
7755.
610.
11712.
45000.
92000.

Bl D245
PAGE 24
06/ 24/ 02
FI FTH
Bl D AMOUNT
2,500. 00 2500
600. 00 3600
4, 000. 00 20000
15. 00 29700
1, 500. 00 7500
10. 00 3200
10. 00 2200
1.00 230.
100. 00 1200.
6, 000. 00 396000.
500. 00 49000.
100, 000. 00* 100000.
2.00 3140000.
60. 00 683580.
35. 00 110600.
25. 00 10625.
35. 00 281995.
35. 00 15750.
130. 00 7800.
100. 00 39000.
21.00 13020.
3. 00 105000.
7.00 154000.
40. 00 118400.
2.40 31680.
.50 36550.
6. 20 231260.
.23 17940.
400. 00 3200.
400. 00 2800.
100. 00 17000.
78. 00 53820.
190. 00 20900.
70. 00 21000.
935. 00 10285.
3. 00 3660.
2.00 14640.
50, 000. 00* 50000.
90, 000. 00* 90000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11-172824
11-SD-56-1
06/ 20/ 02

. 00
.00
. 00

115000.
131905.
182000.
7500.
152550.
180000.
1926000.
825720.
1983380.
4290.
16800.
63450.
5670.
2270000.
97500.
45444,
124600.
62160.
140000.
13625.
357920.
67000.
52785.
300800.
475000.
865500.
6104400.
82450.
642000.
172550.
226500.
308800.
66300.
48480.
34200.
385130.
1670.
4200.
3300.

SUMMARY

OF

REMA/

. 00*
.00
.00
.00
.00
. 00*
.00
.00
.00
.50
.00
.00
.00
.50
.00
.00
1, 200.
.00
1, 200.
160.

190.

800.

255.

1, 100.
450, 000.
220.
440.
350.

550.

1, 300.

1, 100.

1, 300.
420.

90.

110.

150.

800.

1, 000.

1, 600.

00

00
00
00
00
00
00
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00

150000. 00
22940. 00
175000. 00
2500. 00
70060. 00
20000. 00
2311200. 00
491500. 00
1822800. 00
1155. 00
11200. 00
88830. 00
18900. 00
1940850. 00
97500. 00
56805. 00
106800. 00
88800. 00
120000. 00
17440. 00
425030. 00
53600. 00
299115. 00
140800. 00
450000. 00
634700. 00
6714840. 00
67900. 00
706200. 00
154700. 00
166100. 00
501800. 00
185640. 00
54540. 00
18810. 00
304050. 00
1600. 00
4000. 00
4800. 00

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
200, 000. 00* 200000.
190. 00 217930.
26, 000. 00 182000.
2,100. 00 2100.
110. 00 124300.
35, 000. 00* 35000.
27. 40 2638620.
62. 00 609460.
48. 25 2094050.
17. 00 5610.
3.25 18200.
12. 00 50760.
525. 00 14175.
105. 00 2383500.
4.00 130000.
30. 00 48690.
1, 545. 00 137505.
30. 00 53280.
1, 360. 00 136000.
50. 00 5450.
188. 00 420556.
900. 00 60300.
75. 00 87975.
1, 100. 00 140800.
531, 867. 59* 531867.
200. 00 577000.
405. 00 6180705.
340. 00 65960.
475. 00 609900.
1, 600. 00 190400.
1, 580. 00 238580.
1, 400. 00 540400.
441. 00 194922.
170. 00 103020.
100. 00 17100.
190. 00 385130.
3, 500. 00 7000.
3, 800. 00 15200.
5, 400. 00 16200.

Bl D245
PAGE 25
06/ 24/ 02
FI FTH
BI D AMOUNT
195, 000. 00* 195000.
120. 00 137640.
25, 000. 00 175000.
3, 450. 00 3450.
62. 00 70060.
5, 000. 00* 5000.
31. 00 2985300.
84. 00 825720.
53. 00 2300200.
15. 00 4950.
2.30 12880.
8. 00 33840.
345. 00 9315.
100. 00 2270000.
3.00 97500.
40. 00 64920.
2,300. 00 204700.
40. 00 71040.
2,300. 00 230000.
110. 00 11990.
200. 00 447400.
750. 00 50250.
60. 00 70380.
2,400. 00 307200.
525, 000. 00* 525000.
240. 00 692400.
600. 00 9156600.
1, 095. 00 212430.
695. 00 892380.
650. 00 77350.
650. 00 98150.
1, 000. 00 386000.
650. 00 287300.
90. 00 54540.
150. 00 25650.
225. 00 456075.
3, 500. 00 7000.
2,500. 00 10000.
4, 000. 00 12000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

11-172824
11-SD-56-1
06/ 20/ 02

500.
100.

36400.
2380836.
17340.
9030.
13704.
10049.
85998.
19010.
11100.
2405.
23322.
3887.
9600.
29700.
23100.
1800.
3000.
23120.
7150.
451200.
125800.
66000.
87000.
148000.
124700.
115150.
15805.
44800.
63000.
177840.
149270.
176000.
54400.
28500.
16000.

SUMMAR

Y

600.
100.
130.
340.
200.
375.
300.
330.
410.
680.
250.
420.
390.
300.

50.

52.

16.

39.
100.

62.

OF

REMA/

34580.
2142752.
11560.
27090.
20556.
18272.
72420.
18105.
7400.
1850.
26910.
5980.
16000.
37800.
19800.
1800.
2000.
44200.
18700.
564000.
127500.
66000.
99000.
151700.
197200.
122500.
12180.
54600.
182000.
171000.
131560.
176000.
106080.
5700.
9920.

NI NG B

| DDERS
FOURTH
AMOUNT

85. 00 4420
410. 00 12710
560. 00 35280
165. 00 18810.
300. 00 54600.
1. 06 2523686.
1.30 15028.
12. 00 7224.
6. 00 27408.
3. 00 13704.
5.20 94146.
.35 6336.
5.50 10175.
1.40 2590.
6. 00 35880.
.50 2990.
725. 00 11600.
800. 00 21600.
260. 00 17160.
060. 00 3180.
125. 00 2500.
325. 00 110500.
135. 00 7425.
140. 00 394800.
245. 00 83300.
180. 00 39600.
240. 00 72000.
410. 00 151700.
610. 00 176900.
285. 00 139650.
450. 00 13050.
500. 00 70000.
625. 00 87500.
70. 00 239400.
75. 00 189750.
22.00 242000.
70. 00 190400.
400. 00 22800.
55. 00 8800.

Bl D245
PAGE 26
06/ 24/ 02
FI FTH
Bl D AMOUNT
104. 00 5408
550. 00 17050
560. 00 35280
160. 00 18240.
300. 00 54600.
.50 1190418.
1.75 20230.
50. 00 30100.
5. 00 22840.
3. 00 13704.
4.00 72420.
3. 00 54315.
4.50 8325.
1.00 1850.
4.50 26910.
3. 00 17940.
1, 400. 00 22400.
1, 500. 00 40500.
180. 00 11880.
275. 00 825.
80. 00 1600.
430. 00 146200.
140. 00 7700.
150. 00 423000.
270. 00 91800.
245. 00 53900.
305. 00 91500.
415. 00 153550.
620. 00 179800.
220. 00 107800.
285. 00 8265.
530. 00 74200.
690. 00 96600.
25.00 85500.
32.00 80960.
12. 25 134750.
15. 00 40800.
1, 100. 00 62700.
90. 00 14400.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

11-172824
11-SD-56-1
06/ 20/ 02

goo

.00
.00
.00
.00
.00
.00
.00
.00

105000.
8960.
17500.
10200.
18000.
13800.
4000.
13800.
10000.
36250.
8400.
21600.
750.
44000.
10000.
6000.
19500.
5000.
24000.
36000.
400050.
60800.
59200.
9250.
2250.
620.
1200.
11200.
19200.
6400.
35200.
6600.
118440.
1125.
29700.
6000.
208125.
66120.
108000.

SUMMAR

OhE O

Y

OF

REMA/

160000.
12040.
14000.
7000.
32000.
12000.
2000.
20000.
5600.
125000.
2320.
14400.
4500.
24000.
15000.
1200.
13500.
8000.
80000.
60000.
635000.
128000.
144000.
21250.
750.
700.
1500.
2400.
6600.
3600.
25600.
8400.
112800.
2000.
32400.

8400.

116550.

275500.
72000.

NI NG BI DDERS

105000.
10500.
14000.

5800.
40000.
18000.

2000.
22500.

5200.
75000.

3040.
32000.

4500.
22900.
25000.

5500.
33000.

5300.
52000.
49200.

476250.

144000.

176000.
20000.

5750.

1500.

5600.

5200.
19800.
10000.

120000.
10200.

112800.

2875.
29700.

9000.

233100.

198360.

109200.

Bl D245
PAGE 27
06/ 24/ 02
FI FTH
Bl D AMOUNT
170. 00 85000
230. 00 6440
3, 400. 00 23800
3, 250. 00 6500
10, 000. 00 40000
1, 500. 00 9000
1, 240. 00 2480
11, 500. 00 23000
1, 650. 00 6600
270. 00 67500
175. 00 2800
165. 00 26400
600. 00 3000
475. 00 1900
500. 00 25000
1, 500. 00 1500
1, 500. 00 4500
5, 000. 00* 5000
220. 00 35200
200. 00 48000.
850. 00 1079500.
950. 00 152000.
950. 00 152000.
1, 000. 00 25000.
1, 050. 00 5250.
1, 250. 00 2500.
1, 750. 00 3500.
5, 250. 00 21000.
5, 500. 00 33000.
6, 000. 00 12000.
537.00 85920.
80. 00 9600.
45. 00 84600.
85. 00 2125.
50. 00 27000.
85. 00 10200.
350. 00 116550.
125. 00 275500.
447. 00 107280.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

11-172824
11-SD-56-1
06/ 20/ 02

30

.00

8020.
201600.
28382.
55744,
739200.
102500.
3000.
1200.
2205.
320.
1740.
113400.
117650.
26375.
98990.
240810.
47625.
115500.
70840.
2880.
2310.
34000.
60000.
44000.
1550.
7420.
45000.
18000.
14000.
89500.
5940.
105.
5253.
1242.
350.
16170.
6149.
9450.

SUMMARY

OF

REMA/

16040.
204750.
19574.
51762.
662200.
106600.
2500.
1200.
2520.
600.
2175.
103950.
123080.
18990.
93780.
251280.
66675.
143000.
80500.
6000.
2200.
35700.
9000.
7700.
1400.
8400.
56000.
3000.
10000.
57280.
6600.
175.
5150.
1350.
280.
26950.
4730.
9450.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

475. 00 137750.
4.00 16040.
400. 00 252000.
2.00 39148.
8. 00 127416.
48. 00 739200.
130. 00 106600.
500. 00 2500.
1, 250. 00 1250.
50. 00 3150.
200. 00 1600.
25.00 2175.
82. 00 154980.
345. 00 124890.
125. 00 26375.
95. 00 98990.
128. 00 268032.
125. 00 47625.
220. 00 121000.
235. 00 75670.
75. 00 9000.
100. 00 2200.
2,200. 00 37400.
600. 00 9000.
750. 00 8250.
150. 00 1500.
400. 00 11200.
6, 000. 00 60000.
300. 00 3000.
45, 000. 00 45000.
135. 00 48330.
30. 00 6600.
3.00 105.
3. 00 6180.
2.35 1269.
1.30 364.
.40 21560.
1.30 6149.
3.00 9450.

Bl D245
PAGE 28
06/ 24/ 02
FI FTH
Bl D AMOUNT
200. 00 58000.
2.00 8020.
425. 00 267750.
1.50 29361.
12. 00 191124.
47.75 735350.
126. 00 103320.
500. 00 2500.
1, 250. 00 1250.
40. 00 2520.
75. 00 600.
20. 00 1740.
80. 00 151200.
440. 00 159280.
123. 00 25953.
94. 00 97948.
110. 00 230340.
95. 00 36195.
125. 00 68750.
175. 00 56350.
75.75 9090.
100. 00 2200.
2,100. 00 35700.
600. 00 9000.
700. 00 7700.
140. 00 1400.
200. 00 5600.
5, 800. 00 58000.
300. 00 3000.
40, 000. 00 40000.
156. 00 55848.
27.00 5940.
3.00 105.
2.55 5253.
2.30 1242.
1.25 350.
.30 16170.
1.30 6149.
2.80 8820.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256

257
TOT

11-172824
11-SD-56-1
06/ 20/ 02

75, 000.
180, 000.
10, 000.
20.

25.

5, 000.
5, 000.
5, 000.
15, 000.
5, 000.
5, 000.
320, 000.
80, 000.
60, 000.
40, 000.
5, 000.
200.

. 00*

950.

5.

3, 870, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00

00
50
00*

75000.
180000.
10000.
29000.
45500.
5000.
5000.
5000.
15000.
5000.
5000.
320000.
80000.
60000.
40000.
5000.
2800.

0.
28500.
66000.
3870000.

42,570, 824. 90

SUMMARY

75, 000.
150, 000.
2, 000.
25.

25.

5, 000.
5, 000.
5, 000.
15, 000.
5, 000.
5, 000.
250, 000.
70, 000.
60, 000.
35, 000.
1, 500.
750.

. 00*

1, 630.
4.00

3, 800, 000.

OF

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00

00
00*

42, 647, 156. 15

REMA/

75000.
150000.
2000.
36250.
45500.
5000.
5000.
5000.
15000.
5000.
5000.
250000.
70000.
60000.
35000.
1500.
10500.
0.
48900.
48000.
3800000.

44,490, 940. 00

NG BI DDERS
FOURTH

BI D AMOUNT
100, 000. 00* 100000.
100, 000. 00* 100000.
60, 000. 00* 60000.
145, 000. 00* 145000.
5, 000. 00 5000.
25.00 36250.
24. 00 43680.
7, 000. 00* 7000.
7, 000. 00* 7000.
7, 000. 00* 7000.
15, 000. 00* 15000.
7, 000. 00* 7000.
7, 000. 00* 7000.
215, 000. 00* 215000.
65, 000. 00* 65000.
55, 000. 00* 55000.
35, 000. 00* 35000.
2, 500. 00* 2500.
275.00 3850.
. 00* 0.
1, 200. 00 36000.
5.50 66000.
4,020, 079. 00* 4020079.

44,764, 000. 00

Bl D245
PACE 29
06/ 24/ 02
FI FTH
BI D AMOUNT
84, 000. 00* 84000
87, 000. 00* 87000.
78, 000. 00* 78000.
150, 000. 00* 150000.
5, 000. 00 5000.
20. 00 29000.
6. 00 10920.
7, 000. 00* 7000.
7, 000. 00* 7000.
7, 000. 00* 7000.
15, 000. 00* 15000.
7, 000. 00* 7000.
7, 000. 00* 7000.
200, 000. 00* 200000.
75, 000. 00* 75000.
64, 000. 00* 64000.
40, 000. 00* 40000.
2, 500. 00* 2500.
200. 00 2800.
. 00* 0.
1, 000. 00 30000.
14.00 168000.
1, 699, 901. 00* 1699901.



11-172824 Bl D245
11-SD-56-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 30
06/ 20/ 02 06/ 24/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00
2 15, 000. 00~ 15000. 00 25, 000. 00* 25000. 00
3 3, 500. 00 1960000. 00 5,125. 00 2870000. 00
4 16. 00 56480. 00 20. 00 70600. 00
5 200. 00 600. 00 1, 000. 00 3000. 00
6 150. 00 10800. 00 150. 00 10800. 00
7 150. 00 450. 00 500. 00 1500. 00
8 2,100. 00 6300. 00 1, 500. 00 4500. 00
9 350. 00 700. 00 250. 00 500. 00
10 10. 00 4260. 00 15. 00 6390. 00
11 2,750. 00 2750. 00 2, 000. 00 2000. 00
12 2,500. 00 2500. 00 2, 000. 00 2000. 00
13 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
14 98, 000. 00* 98000. 00 200, 000. 00* 200000. 00
15 4, 500. 00 900000. 00 6, 000. 00 1200000. 00
16 7, 700. 00 762300. 00 8, 000. 00 792000. 00
17 4.00 52000. 00 5. 00 65000. 00
18 2,200. 00 50600. 00 2, 000. 00 46000. 00
19 3, 700. 00 88800. 00 20, 000. 00 480000. 00
20 28, 000. 00 168000. 00 3, 500. 00 21000. 00
21 33, 000. 00* 33000. 00 20, 000. 00* 20000. 00
22 70, 000. 00* 70000. 00 50, 000. 00* 50000. 00
23 160. 00 15360. 00 50. 00 4800. 00
24 160. 00 800. 00 100. 00 500. 00
25 3.50 23835. 00 6. 00 40860. 00
26 80. 00 1200. 00 100. 00 1500. 00
27 25.00 10000. 00 30. 00 12000. 00
28 3. 00 1620. 00 5.00 2700. 00
29 15, 000. 00 60000. 00 20, 000. 00 80000. 00
30 5, 000. 00* 5000. 00 5, 081. 00* 5081. 00
31 15. 00 113850. 00 35. 00 265650. 00
32 550. 00 4400. 00 500. 00 4000. 00
33 200. 00 400. 00 3, 500. 00 7000. 00
34 12.50 15750. 00 20. 00 25200. 00
35 40. 00 360. 00 100. 00 900. 00
36 50. 00 600. 00 50. 00 600. 00
37 17.00 10880. 00 30. 00 19200. 00
38 12. 00 540. 00 5.00 225. 00
39 75. 00 1275. 00 100. 00 1700. 00




11-172824 Bl D245

11-SD-56-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 31
06/ 20/ 02 06/ 24/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 2,500. 00 2500. 00 3, 500. 00 3500. 00
41 600. 00 3600. 00 1, 000. 00 6000. 00
42 600. 00 3000. 00 1, 200. 00 6000. 00
43 10. 00 19800. 00 7.00 13860. 00
44 1, 250. 00 6250. 00 1, 500. 00 7500. 00
45 10. 00 3200. 00 15. 00 4800. 00
46 60. 00 13200. 00 90. 00 19800. 00
47 18. 00 4140. 00 10. 00 2300. 00
48 170. 00 2040. 00 125. 00 1500. 00
49 1, 000. 00 66000. 00 6, 000. 00 396000. 00
50 300. 00 29400. 00 300. 00 29400. 00
51 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00
52 1.75 2747500. 00 1.80 2826000. 00
53 18. 00 205074. 00 10. 00 113930. 00
54 40. 00 126400. 00 6. 00 18960. 00
55 25.00 10625. 00 8. 00 3400. 00
56 35. 00 281995. 00 39. 00 314223. 00
57 30. 00 13500. 00 31. 00 13950. 00
58 350. 00 21000. 00 50. 00 3000. 00
59 190. 00 74100. 00 110. 00 42900. 00
60 32.00 19840. 00 10. 00 6200. 00
61 8. 00 280000. 00 3. 00 105000. 00
62 25. 00 550000. 00 2.00 44000. 00
63 60. 00 177600. 00 75. 00 222000. 00
64 5.30 69960. 00 3.00 39600. 00
65 1.00 73100. 00 1.00 73100. 00
66 6.70 249910. 00 7.00 261100. 00
67 .45 35100. 00 .50 39000. 00
68 1, 000. 00 8000. 00 400. 00 3200. 00
69 1, 000. 00 7000. 00 400. 00 2800. 00
70 88. 00 14960. 00 100. 00 17000. 00
71 78. 00 53820. 00 79. 00 54510. 00
72 174. 00 19140. 00 188. 00 20680. 00
73 88. 00 26400. 00 68. 00 20400. 00
74 700. 00 7700. 00 934. 00 10274. 00
75 .75 915. 00 3. 00 3660. 00
76 1.50 10980. 00 2.00 14640. 00
77 15, 000. 00~ 15000. 00 50, 000. 00* 50000. 00
78 90, 000. 00* 90000. 00 100, 000. 00* 100000. 00




11-172824 Bl D245

11-SD-56-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 32
06/ 20/ 02 06/ 24/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 90, 000. 00* 90000. 00 195, 300. 00* 195300. 00
80 160. 00 183520. 00 166. 00 190402. 00
81 25, 000. 00 175000. 00 1, 563. 00 10941. 00
82 3, 000. 00 3000. 00 3, 450. 00 3450. 00
83 60. 00 67800. 00 62. 00 70060. 00
84 40, 000. 00* 40000. 00 275, 000. 00* 275000. 00
85 33. 00 3177900. 00 27.00 2600100. 00
86 83. 00 815890. 00 112. 00 1100960. 00
87 53. 00 2300200. 00 55. 00 2387000. 00
88 12. 00 3960. 00 28. 00 9240. 00
89 4.00 22400. 00 4.00 22400. 00
90 12. 00 50760. 00 28. 00 118440. 00
91 350. 00 9450. 00 300. 00 8100. 00
92 130. 00 2951000. 00 122. 00 2769400. 00
93 3.00 97500. 00 4.00 130000. 00
94 45. 00 73035. 00 50. 00 81150. 00
95 900. 00 80100. 00 1, 000. 00 89000. 00
96 43. 00 76368. 00 65. 00 115440. 00
97 1, 250. 00 125000. 00 1, 000. 00 100000. 00
98 100. 00 10900. 00 130. 00 14170. 00
99 185. 00 413845. 00 250. 00 559250. 00
100 82. 00 5494. 00 1, 000. 00 67000. 00
101 100. 00 117300. 00 150. 00 175950. 00
102 1, 250. 00 160000. 00 1, 000. 00 128000. 00
103 500, 000. 00* 500000. 00 600, 000. 00* 600000. 00
104 250. 00 721250. 00 379. 00 1093415. 00
105 410. 00 6257010. 00 526. 00 8027286. 00
106 550. 00 106700. 00 523. 00 101462. 00
107 350. 00 449400. 00 661. 00 848724. 00
108 1, 100. 00 130900. 00 1, 000. 00 119000. 00
109 1,130. 00 170630. 00 1, 000. 00 151000. 00
110 1, 300. 00 501800. 00 1, 500. 00 579000. 00
111 327.00 144534. 00 228.00 100776. 00
112 85. 00 51510. 00 96. 00 58176. 00
113 195. 00 33345. 00 150. 00 25650. 00
114 200. 00 405400. 00 232.00 470264. 00
115 1, 250. 00 2500. 00 2,270.00 4540. 00
116 1, 250. 00 5000. 00 2,206. 00 8824. 00
117 1, 250. 00 3750. 00 2,357.00 7071. 00
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06/ 20/ 02 06/ 24/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

118 90. 00 4680. 00 218. 00 11336. 00
119 200. 00 6200. 00 434. 00 13454. 00
120 300. 00 18900. 00 455. 00 28665. 00
121 100. 00 11400. 00 252. 00 28728. 00
122 200. 00 36400. 00 307. 00 55874. 00
123 1.05 2499877. 80 1.00 2380836. 00
124 1.20 13872. 00 1.50 17340. 00
125 26. 00 15652. 00 100. 00 60200. 00
126 5. 00 22840. 00 6. 00 27408. 00
127 3. 00 13704. 00 3.00 13704. 00
128 4.40 79662. 00 5. 00 90525. 00
129 1.00 18105. 00 1.00 18105. 00
130 5. 00 9250. 00 6. 00 11100. 00
131 1.00 1850. 00 1.00 1850. 00
132 4.00 23920. 00 6. 00 35880. 00
133 1.00 5980. 00 1.00 5980. 00
134 1, 300. 00 20800. 00 1, 200. 00 19200. 00
135 1, 200. 00 32400. 00 1, 400. 00 37800. 00
136 300. 00 19800. 00 305. 00 20130. 00
137 250. 00 750. 00 625. 00 1875. 00
138 150. 00 3000. 00 75. 00 1500. 00
139 260. 00 88400. 00 175. 00 59500. 00
140 215. 00 11825. 00 250. 00 13750. 00
141 225. 00 634500. 00 165. 00 465300. 00
142 440. 00 149600. 00 250. 00 85000. 00
143 330. 00 72600. 00 275. 00 60500. 00
144 400. 00 120000. 00 350. 00 105000. 00
145 575. 00 212750. 00 550. 00 203500. 00
146 720. 00 208800. 00 700. 00 203000. 00
147 175. 00 85750. 00 260. 00 127400. 00
148 350. 00 10150. 00 380. 00 11020. 00
149 420. 00 58800. 00 400. 00 56000. 00
150 560. 00 78400. 00 500. 00 70000. 00
151 41. 00 140220. 00 45. 00 153900. 00
152 48. 00 121440. 00 75. 00 189750. 00
153 27.00 297000. 00 20. 00 220000. 00
154 43. 00 116960. 00 25. 00 68000. 00
155 630. 00 35910. 00 450. 00 25650. 00
156 100. 00 16000. 00 115. 00 18400. 00
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157
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160
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168
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11-SD-56-1
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125000.
7280.
16800.
8600.
14800.
8400.
1080.
8800.
7000.
92500.
1920.
12000.
2000.
36000.
12500.
250.
9300.
25000.
29600.
39600.
508000.
168000.
192000.
6750.
9000.
2900.
4000.
8000.
15000.
7500.
112000.
28800.
206800.
5500.
24300.
9000.
166500.
136648.
108000.

SUMMARY
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REMA/

150000. 00
11200. 00
16219. 00

9300. 00
42240. 00
12024. 00

3024. 00
23984. 00

8236. 00
83750. 00
37232. 00
21280. 00

6330. 00
27840. 00
58900. 00

7116. 00
17844. 00
18596. 00
30880. 00
44640. 00

596900. 00

253760. 00

285120. 00
31800. 00

4780. 00
2114. 00
3596. 00
6424. 00
21870. 00
10602. 00

112640. 00

8400. 00

131600. 00

1750. 00
40500. 00

9000. 00

116550. 00

220400. 00
72000. 00
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06/ 20/ 02 06/ 24/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

196 410. 00 118900. 00 300. 00 87000. 00
197 2.00 8020. 00 3. 00 12030. 00
198 370. 00 233100. 00 450. 00 283500. 00
199 3. 00 58722. 00 2.00 39148. 00
200 6. 00 95562. 00 10. 00 159270. 00
201 40. 00 616000. 00 48. 00 739200. 00
202 72.00 59040. 00 126. 00 103320. 00
203 800. 00 4000. 00 500. 00 2500. 00
204 2,500. 00 2500. 00 1, 250. 00 1250. 00
205 80. 00 5040. 00 40. 00 2520. 00
206 125. 00 1000. 00 75. 00 600. 00
207 50. 00 4350. 00 20. 00 1740. 00
208 80. 00 151200. 00 81. 00 153090. 00
209 300. 00 108600. 00 333. 00 120546. 00
210 110. 00 23210. 00 123. 00 25953. 00
211 98. 00 102116. 00 94. 00 97948. 00
212 115. 00 240810. 00 218. 00 456492. 00
213 115. 00 43815. 00 183. 00 69723. 00
214 170. 00 93500. 00 289. 00 158950. 00
215 180. 00 57960. 00 485. 00 156170. 00
216 35. 00 4200. 00 76. 00 9120. 00
217 250. 00 5500. 00 100. 00 2200. 00
218 2, 000. 00 34000. 00 2,100. 00 35700. 00
219 700. 00 10500. 00 600. 00 9000. 00
220 300. 00 3300. 00 700. 00 7700. 00
221 250. 00 2500. 00 140. 00 1400. 00
222 750. 00 21000. 00 265. 00 7420. 00
223 6, 500. 00 65000. 00 5, 810. 00 58100. 00
224 900. 00 9000. 00 300. 00 3000. 00
225 35, 000. 00 35000. 00 56, 887. 00 56887. 00
226 120. 00 42960. 00 185. 00 66230. 00
227 35. 00 7700. 00 57. 00 12540. 00
228 5. 00 175. 00 4.00 140. 00
229 2.90 5974. 00 6. 00 12360. 00
230 3.00 1620. 00 6. 00 3240. 00
231 3. 00 840. 00 4.00 1120. 00
232 .30 16170. 00 1.00 53900. 00
233 1.50 7095. 00 3. 00 14190. 00
234 3.00 9450. 00 6. 00 18900. 00
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06/ 20/ 02 06/ 24/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

235 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
236 78, 000. 00* 78000. 00 100, 000. 00* 100000. 00
237 79, 000. 00* 79000. 00 60, 000. 00* 60000. 00
238 215, 000. 00* 215000. 00 145, 000. 00* 145000. 00
239 5, 000. 00 5000. 00 4,980. 00 4980. 00
240 30. 00 43500. 00 24.00 34800. 00
241 20. 00 36400. 00 23.00 41860. 00
242 7, 500. 00* 7500. 00 6, 934. 00* 6934. 00
243 7,500. 00* 7500. 00 6, 934. 00* 6934. 00
244 7, 500. 00* 7500. 00 6, 934. 00* 6934. 00
245 14, 000. 00* 14000. 00 15, 000. 00* 15000. 00
246 7, 500. 00* 7500. 00 6, 934. 00* 6934. 00
247 7,500. 00* 7500. 00 6, 934. 00* 6934. 00
248 120, 000. 00* 120000. 00 212, 540. 00* 212540. 00
249 70, 000. 00* 70000. 00 65, 000. 00* 65000. 00
250 55, 000. 00* 55000. 00 55, 000. 00* 55000. 00
251 32, 000. 00* 32000. 00 35, 000. 00* 35000. 00
252 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00
253 800. 00 11200. 00 450. 00 6300. 00
254 . 00* 0. 00 . 00* 0. 00
255 900. 00 27000. 00 750. 00 22500. 00
256 37.00 444000. 00 18. 00 216000. 00
257 4,700, 000. 00* 4700000. 00 3, 269, 344. 00* 3269344. 00

TOT 46, 435, 114. 80 49, 874, 526. 00



